

~~SECRET~~

NEW FOLDER
(SENT CONTRAL TO ER
YESTER DAY)

25X1

7/19/60

24 May 1960

In Reply Refer To:

25X1

SDN 0-05424/22-2

DOC	1	REV DATE	18 MAR 1960	BY	064540
ORIG COMP	056	CPI	56	TYPE	01
ORIG CLASS	5	PAGES	5	REV CLASS	C
JUST	22	EXT REV	2010	AUTH:	HR 70-2

ILLEGIB

25X1

Attention:

25X1

CONTRACT RD-103, ADDITIONAL WORK TO BE PERFORMED

Pursuant to discussions between the Government's Technical Representatives and those of the [redacted] the Contractor is pleased to submit a firm cost plus fixed fee proposal covering the refurbishment of one (1) AS-6 Transceiver. This proposal consists of the following:

25X1

- Exhibit "A" - Statement of Work
- Exhibit "B" - Technical Discussion
- Exhibit "C" - Estimated Cost Breakdown
- Exhibit "D" - Delivery Schedule

The prices quoted herein, which are f.o.b. [redacted] California, exclusive of royalty payments, federal, state or local excise, sales and use taxes, may be considered firm until 31 July 1960.

25X1

It is anticipated that any contract resulting from this proposal will be set forth as an additional Task Order to Contract RD-103 and that the terms and conditions of that contract shall apply.

In the performance of the contemplated procurement Contractor anticipates making two (2) trips [redacted] It is therefore requested that any coverage awarded for this program specifically authorize travel "Subject to audit review by the Contracting Officer."

25X1

Requests for additional information regarding this proposal may be directed to [redacted]

25X1

25X1

25X1

"This document contains information affecting the National Defense of the United States within the meaning of the Espionage Laws, Title 18, U. S. C., Sections 793 and 794, the transmission or revelation of which in any manner to an unauthorized person is prohibited by law".

Enclosures (4)

Exhibits "A", "B", "C" & "D"

~~SECRET~~

25X1

~~CONFIDENTIAL~~

~~SECRET~~

EXHIBIT "A"

25X1

Page 1 of 1


STATEMENT OF WORK

- Item 1. Refurbishment of one (1) AS-6 Transceiver.
- Item 2. Data - including schematics, informal instructions and monthly progress reports.

~~SECRET~~


~~SECRET~~

EXHIBIT "B"



Page 1 of 1

25X1

TECHNICAL DISCUSSION

The AS-6 field unit, developed under Task 8 of RD-103, was delivered to the Government in the fall of 1959. Immediately following delivery, a series of elaborate field tests were performed, revealing both strong and weak points in the equipment as well as the system of which it is a part.

This proposal includes expenditures of labor and material as necessary to conduct laboratory detail and system tests in order to insure compatibility with a number of new auxiliary units with which it must interoperate, together with a series of internal changes. This work follows smoothly as a natural outgrowth of the field test operation.

All effort under this program will be on a directed basis, proceeding from conferences which will take place both here and in Washington. Two  conference type trips are included in the pricing although no costs for extensive field testing is included.

25X1

A new frequency control tape will be prepared as soon as the detailed information is made available. Other changes will be in the area largely of improved reliability, but again will be based upon a conference between the appropriate Government and Contractor's technical representatives.

It is planned that several compatibility tests, with other contractors' equipment will be performed at this laboratory.

The AS-6 Base Station receiving and transmitting terminals are not available. This will pose somewhat of a problem, but can be surmounted by modifying other existing equipment. To achieve this end it may be necessary to have available other receiving equipment, or government furnished property, or the equivalent. Details on the equipment to be furnished will be worked out at a later date with the Government's technical representative.

At the completion of this program, a set of schematic drawings will be furnished together with informal instructions when changes are made which cause the unit to differ from that which is described in the Task 8 final report. Monthly progress will be reported in the regular RD-103 Progress Report.

~~SECRET~~

Page Denied

~~CONFIDENTIAL~~

25X1

~~SECRET~~

EXHIBIT "D"

25X1

Page 1 of 1

DELIVERY SCHEDULE

- Item 1. Complete twelve (12) months after receipt of contractual coverage.
- Item 2. Monthly progress will be reported as part of the regular RD-103 Progress Report. Schematics and informal instructions will be delivered concurrently with Item 1.

~~SECRET~~

~~CONFIDENTIAL~~